STATE O MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/07/07
PAGE : -1
TABULATI ON OF BI DS

LETTI NG : 07090501 CALL : 455 COUNTI ES : ANCKA
LETTI NG DATE : 09/05/07 9:30 A M
JOB NO. : 070455 DISTRICT : M
STATE PRQIECT : 0285-64 ROUTE : TH 694=393 LENGTH
CONTRACT NO. : EO07839 START DATE: COVPLETI ON DATE :

NUMBER COF DAYS: BRIDGE COUNT : O

CONTRACT DESCRI PTION : TH 35W EMERGENCY BY- PASS

CONTRACT LOCATI ON: LOCATED ON TH 694 FROM MAI N STREET TO 730 FT EAST
OF 7TH STREET IN CITY OF FRI DLEY

RECOMMVENDATI ON: AWARD TO LOW BI DDER

I, THE UNDERSI GNED CERTI FY THAT THI S ABSTRACT IS A CORRECT TABULATI ON OF ALL BI DS RECEI VED ON TH S ( THESE) PRQIECT(S):
THAT THE LEGAL REQUI REMENTS RELATI NG TO COVPETI Tl VE BI DDI NG ON PUBLI C PRQJECTS HAVE BEEN COVPLI ED W TH: THAT SAI D BI DS
WERE OPENED I N PUBLI C AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSI BLE BI DDER.

APPROVED: STATE Al D OR CONSTRUCTI ON ENGR

ASST. DIV. DI RECTOR, OPERATI ONS

TOTAL % OVER % OVER
RANK VENDOR NO. / NAVE BID LON BI D EST
0 -EST- ENG NEER S ESTI MATE $ 111, 802. 78 66. 4768% 100. 0000%
1 N0023 NORTH VALLEY | NC $ 168,183.12  100. 0000% 150. 4284%
2 F270 FOREST LAKE CONTRACTI NG | NC $ 171,793.06  102. 1464% 153. 6572%
3 H51 HARDRI VES | NC $ 175,412.80  104.2987% 156. 8948%
4 MA70 M DVWEST ASPHALT CORPORATI ON $ 198,675.50  118.1305% 177. 7018%
|( 0 ) -EST- [( 1 ) No023 [( 2 ) F270
| ENG NEER S ESTI MATE | NORTH VALLEY | NC | FOREST LAKE CONTRACTI NG | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S5
SECTI ON 0001  TH 35W EMERGENCY BY- PASS
| | |
0010 2021501/ 00010 LUWP | 6000. 00000 6000. 00|  20000. 00000 20000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON | | |
0020 2102502/ 00010 10993.000 L F | 0. 45000 4946. 85| 0. 42000 4617. 06| 0. 50000 5496. 50

PAVEMENT MARKI NG REMOVAL | | I



STATE O MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/07/07
PACE : -2
TABULATI ON OF BI DS
LETTI NG 07090501 CALL : 455 COUNTI ES : ANCKA
LETTI NG DATE 09/05/07 9:30 A M
JOB NO. . 070455 DISTRICT : M
STATE PRQIECT : 0285-64 ROUTE : TH 694=393 LENGTH
CONTRACT NO. E07839 START DATE: COVPLETI ON DATE :
| ( 0 - EST- | ( 1 ) N0023 | ( 2 ) F270
ENG NEER S ESTI MATE NORTH VALLEY | NC FOREST LAKE CONTRACTI NG | NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRICE ANMOUNT] UNIT PRICE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ o m o  m ot o e e et e et e e m o e e e e e e e e e e e e e e e eeeoeeeoo-o-
0030 2104501/ 00018 8.000 L F 25. 00000 200. 00 25. 00000 200. 00 100. 00000 800. 00
REMOVE Pl PE SEVEERS
0040 2104501/ 00021 533.000 L F 4, 90000 2611.70 10. 80000 5756. 40 12. 00000 6396. 00
REMOVE | NTEGRANT CURB | |
0050 2104501/ 00042 25.000 L F 7.00000 175. 00 18. 90000 472.50 25. 00000 625. 00
REMOVE GUARD RAI L- PLATE BEAM
0060 2104509/ 00100 2.000 EACH 300. 00000 600. 00 475. 00000 950. 00 600. 00000 1200. 00
REMOVE MANHOLE OR CATCH BASI N [ |
0070 2104511/00011 32.000 L F 15. 00000 480. 00 6. 50000 208. 00 10. 00000 320. 00
SAW NG CONCRETE PAVEMENT ( FULL DEPTH)
0080 2104521/ 00219 100.000 L F 3. 50000 350. 00 11. 15000 1115. 00 12. 00000 1200. 00
SALVAGE GUARD RAI L | | |
0090 2104523/ 00037 1. 000 EACH 360. 00000 360. 00 950. 00000 950. 00 900. 00000 900. 00
SALVAGE ENERGY ABSCRBI NG TERM NAL
0100 2104601/ 00060 LUMP 2400. 00000 2400. 00 1575. 00000 1575. 00 1500. 00000 1500. 00
REMOVE CABLES
0110 2105501/ 00010 277.000 CY | 20. 00000 5540. 00| 22. 75000 6301. 75| 18. 00000 4986. 00
COVMON EXCAVATI ON
0120 2105507/ 00010 205.000 CY 20. 00000 4100. 00 22. 75000 4663. 75 18. 00000 3690. 00
SUBGRADE EXCAVATI ON
0130 2105522/ 00030 205.000 CY | 20. 00000 4100. 00| 45. 00000 9225. 00| 18. 00000 3690. 00
SELECT GRANULAR BORROW ( CV)
0140 2105523/ 00030 71.000 CY 20. 00000 1420. 00 45. 00000 3195. 00 18. 00000 1278. 00
COVWON BORROW ( CV)
0150 2105525/ 00030 100.000 CY | 50. 00000 5000. 00| 35. 00000 3500. 00| 20. 00000 2000. 00
TOPSO L BORROW ( CV)
0160 2130501/ 00010 3.000 MGAL 69. 09000 207. 27 150. 00000 450. 00 12. 00000 36. 00
WATER
0170 2211503/ 00050 126.000 CY | 8. 48000 1068. 48| 55. 00000 6930. 00| 45. 00000 5670. 00
AGGREGATE BASE (CV) CLASS 5 | | |
0180 2221503/ 00020 35.000 CY | 10. 42000 364. 70| 100. 00000 3500. 00| 120. 00000 4200. 00
AGGREGATE SHOULDERI NG (CV) CLASS 2 [ | |
0190 2231501/ 00010 7.000 TON | 217. 62000 1523. 34| 350. 00000 2450. 00| 375. 00000 2625. 00
Bl TUM NOUS PATCHI NG M XTURE | | |
0200 2232501/ 00050 60.000 SY | 0. 56000 33. 60| 32. 00000 1920. 00| 40. 00000 2400. 00
I

M LL Bl TUM NOUS SURFACE (2.0")



STATE O MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 07/ 07
PAGE : -3
TABULATI ON OF BI DS
LETTI NG 07090501 CALL : 455 COUNTI ES : ANOKA
LETTI NG DATE 09/ 05/07 9:30 A M
JOB NO : 070455 DISTRICT : M
STATE PRQJECT : 0285-64 ROUTE : TH 694=393 LENGTH
CONTRACT NO E07839 START DATE: COMPLETI ON DATE :
(O - EST- [ 1 ) No023 |( 2 ) F270
ENG NEER S ESTI MATE NORTH VALLEY | NC FOREST LAKE CONTRACTI NG | NC
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T TSRy
0210 2357502/ 00010 44.000 GAL 5. 46000 240. 24 15. 00000 660. 00 15. 00000 660. 00
Bl TUM NOUS MATERI AL FOR TACK COAT
0220 2360501/ 24500 183.000 TON 70. 00000 12810. 00 115. 00000 21045. 00 130. 00000 23790. 00
TYPE SP 12.5 WEARI NG COURSE M XTURE (4, | | |
E)
0230 2503541/ 90122 6.000 L F 60. 00000 360. 00 78. 75000 472.50 100. 00000 600. 00
12" RC PI PE SEWER DESI GN 3006
0240 2506501/ 00032 5.600 L F | 400. 00000 2240. 00| 480. 00000 2688. 00| 500. 00000 2800. 00
CONSTRUCT DRAI NAGE STRUCTURE DESI GN C
R G
0250 2506501/ 00033 4.000 L F 400. 00000 1600. 00 375. 00000 1500. 00 500. 00000 2000. 00
CONSTRUCT DRAI NAGE STRUCTURE DESIGN C G | | |
OR H
0260 2506516/ 00010 2.000 EACH 700. 00000 1400. 00 500. 00000 1000. 00 500. 00000 1000. 00
CASTI NG ASSEMBLY
0270 2506602/ 00020 2.000 EACH 1000. 00000 2000. 00 400. 00000 800. 00 500. 00000 1000. 00
CONNECT | NTO EXI STI NG STORM SEVER | | |
0280 2535501/ 00010 533.000 L F 18. 00000 9594, 00 6. 85000 3651. 05 10. 00000 5330. 00
Bl TUM NOUS CURB
0290 2550532/ 50214 150.000 L F 3. 00000 450. 00 7. 50000 1125. 00 7. 00000 1050. 00
LEAD- | N CABLE 2 CONDUCTOR NO 14 | [ I
0300 2550602/ 09990 5.000 EACH 1500. 00000 7500. 00 1890. 00000 9450. 00 1800. 00000 9000. 00
LOOP DETECTOR DESI GN SAWCUT
0310 2554501/ 00001 25.000 L F 75. 00000 1875. 00 61. 50000 1537. 50 60. 00000 1500. 00
TRAFFI C BARRI ER DESI GN SPECI AL | | |
0320 2554501/ 02038 525.000 L F 20. 00000 10500. 00 29. 50000 15487. 50 30. 00000 15750. 00
TRAFFI C BARRI ER DESI GN B8338
0330 2554602/ 00126 1.000 EACH 850. 00000 850. 00 1855. 00000 1855. 00 2000. 00000 2000. 00
| NSTALL ENERGY ABSORBI NG TERM NAL | | |
0340 2554603/ 00022 100.000 L F | 20. 00000 2000. 00| 25. 50000 2550. 00| 25. 00000 2500. 00
| NSTALL GUARDRAI L | | |
0350 2563601/ 00010 LUWP | 7500. 00000 7500. 00| 12775. 00000 12775. 00| 7000. 00000 7000. 00
TRAFFI C CONTROL | | |
0360 2564536/ 00010 4.000 EACH | 400. 00000 1600. 00| 155. 00000 620. 00| 600. 00000 2400. 00
|

I NSTALL SI GN PANEL TYPE OVERLAY



STATE O MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/07/07
PAGE : -4
TABULATI ON OF BI DS
LETTI NG 07090501 CALL : 455 COUNTI ES : ANCKA
LETTI NG DATE : 09/05/07 9:30 A M
JOB NO. : 070455 DISTRICT : M
STATE PRQJECT : 0285- 64 ROUTE : TH 694=393 LENGTH
CONTRACT NO E07839 START DATE: COVPLETI ON DATE :
I( o - EST- [( 1 ) No023 I[( 2 ) F270
ENG NEER S ESTI MATE NORTH VALLEY | NC FOREST LAKE CONTRACTI NG | NC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ S
0370 2575555/ 00010 LUMP 2500. 00000 2500. 00 1500. 00000 1500. 00 3000. 00000 3000. 00
TURF ESTABLI SHVENT
0380 2582502/ 41104 3624.000 L F 0. 45000 1630. 80 0. 97000 3515. 28 0. 94000 3406. 56
4" SOLID LI NE WH TE- EPOXY | | |
0390 2582502/ 41108 448.000 L F 1. 00000 448. 00 1. 95000 873. 60 2.00000 896. 00
8" SOLID LI NE WH TE- EPOXY
0400 2582502/ 41204 2300.000 L F 0. 45000 1035. 00 0. 97000 2231. 00 1. 00000 2300. 00
4" BROKEN LI NE WHI TE- EPOXY | | |
0410 2582502/ 41308 297.000 L F 1. 00000 297. 00 1. 95000 579. 15 2.00000 594. 00
8" DOTTED LI NE WHI TE- EPOXY
0420 2582502/ 42104 4204.000 L F 0. 45000 1891. 80 1. 02000 4288. 08 1. 00000 4204. 00
4" SOLI D LI NE YELLOW EPOXY | | |
SECTI ON TOTALS | $ 111, 802. 78| $ 168, 183. 12| $ 171, 793. 06
------------------------------------------ g
CONTRACT TOTALS | $ 111, 802. 78| $ 168, 183. 12| $ 171, 793. 06




STATE O MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/07/07
PACE : -5
TABULATI ON OF BI DS
LETTI NG 07090501 CALL : 455 COUNTI ES : ANCKA
LETTI NG DATE 09/05/07 9:30 A M
JOB NO. . 070455 DISTRICT : M
STATE PRQIECT : 0285-64 ROUTE : TH 694=393 LENGTH
CONTRACT NO. E07839 START DATE: COVPLETI ON DATE :
| ( 3 ) His1 | ( 4 M470 | ( )
| HARDRI VES | NC | M DWEST ASPHALT CORPORATI ON |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o  m ot o e e et e et e e m o e e e e e e e e e e e e e e e eeeoeeeoo-o-
SECTI ON 0001 TH 35W EMERGENCY BY- PASS
| | |
0010 2021501/ 00010 LUWP | 15500. 00000 15500. 00| 15000. 00000 15000. 00|
MOBI LI ZATI ON | | |
0020 2102502/ 00010 10993.000 L F 0. 55000 6046. 15 0. 50000 5496. 50
PAVEMENT MARKI NG REMOVAL
0030 2104501/ 00018 8.000 L F 47. 00000 376. 00 50. 00000 400. 00
REMOVE Pl PE SEVERS | | |
0040 2104501/ 00021 533.000 L F 6. 25000 3331. 25 8. 00000 4264. 00
REMOVE | NTEGRANT CURB
0050 2104501/ 00042 25.000 L F 19. 50000 487. 50 20. 00000 500. 00
REMOVE GUARD RAI L- PLATE BEAM | | |
0060 2104509/ 00100 2.000 EACH 812. 00000 1624. 00 850. 00000 1700. 00
REMOVE MANHOLE OR CATCH BASI N
0070 2104511/ 00011 32.000 L F 7.00000 224. 00 7.00000 224.00
SAW NG CONCRETE PAVEMENT ( FULL DEPTH)
0080 2104521/ 00219 100.000 L F | 11. 70000 1170. 00| 12. 00000 1200. 00|
SALVAGE GUARD RAI L
0090 2104523/ 00037 1. 000 EACH 975. 00000 975. 00 1000. 00000 1000. 00
SALVAGE ENERGY ABSCRBI NG TERM NAL
0100 2104601/ 00060 LUMP | 1355. 00000 1355. 00| 1500. 00000 1500. 00|
REMOVE CABLES
0110 2105501/ 00010 277.000 CY 22. 75000 6301. 75 26. 00000 7202. 00
COVMON EXCAVATI ON
0120 2105507/ 00010 205.000 CY | 26. 50000 5432. 50| 26. 00000 5330. 00|
SUBGRADE EXCAVATI ON
0130 2105522/ 00030 205.000 CY 32. 00000 6560. 00 30. 00000 6150. 00
SELECT GRANULAR BORROW (CV)
0140 2105523/ 00030 71.000 CVY | 14. 50000 1029. 50| 30. 00000 2130. 00|
COVMON BORROW ( CV) | | |
0150 2105525/ 00030 100.000 CY | 29. 00000 2900. 00| 37. 00000 3700. 00|
TOPSO L BORROW ( CV) | [ |
0160 2130501/ 00010 3.000 MGAL | 50. 00000 150. 00| 40. 00000 120. 00|
WATER | | |
0170 2211503/ 00050 126.000 CY | 46. 00000 5796. 00| 46. 00000 5796. 00|
I

AGGREGATE BASE (CV) CLASS 5



STATE (6] MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 07/07
PACE : -6
TABULATI ON OF BI DS
LETTI NG : 07090501 CALL : 455 COUNTI ES : ANCKA
LETTI NG DATE : 09/05/07 9:30 A M
JOB NO. . 070455 DISTRICT : M
STATE PRQJECT : 0285-64 ROUTE : TH 694=393 LENGTH :
CONTRACT NO. . EO07839 START DATE: COVPLETI ON DATE :
| ( 3 ) Hi51 | ( 4 ) Ma70 | ( )
HARDRI VES | NC M DWEST ASPHALT CORPORATI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRICE ANMOUNT] UNIT PRICE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ e
0180 2221503/ 00020 35.000 CY 120. 00000 4200. 00 140. 00000 4900. 00
AGGREGATE SHOULDERI NG (CV) CLASS 2
0190 2231501/ 00010 7.000 TON 325. 00000 2275. 00 340. 00000 2380. 00
Bl TUM NOUS PATCHI NG M XTURE [ [ |
0200 2232501/ 00050 60.000 SY 65. 00000 3900. 00 60. 00000 3600. 00
M LL BI TUM NOUS SURFACE (2.0")
0210 2357502/ 00010 44,000 GAL 9. 50000 418. 00 3. 00000 132.00
Bl TUM NOUS MATERI AL FOR TACK COAT | | |
0220 2360501/ 24500 183.000 TON 107. 00000 19581. 00 135. 00000 24705. 00
TYPE SP 12.5 VEEARI NG COURSE M XTURE ( 4,
)
0230 2503541/90122 6.000 L F | 132. 00000 792. 00| 140. 00000 840. 00
12" RC PI PE SEVWER DESI GN 3006
0240 2506501/ 00032 5.600 L F 665. 00000 3724.00 700. 00000 3920. 00
CONSTRUCT DRAI NAGE STRUCTURE DESI GN C
R G
0250 2506501/ 00033 4,000 L F | 725. 00000 2900. 00| 765. 00000 3060. 00
CONSTRUCT DRAI NAGE STRUCTURE DESIGN C G
ORH
0260 2506516/ 00010 2.000 EACH 615. 00000 1230. 00 455. 00000 910. 00
CASTI NG ASSEMBLY | | |
0270 2506602/ 00020 2.000 EACH 1125. 00000 2250. 00 1200. 00000 2400. 00
CONNECT | NTO EXI STI NG STORM SEVEER
0280 2535501/ 00010 533.000 L F 6. 35000 3384. 55 6. 00000 3198. 00
Bl TUM NOUS CURB | | |
0290 2550532/ 50214 150.000 L F 12. 50000 1875. 00 13. 00000 1950. 00
LEAD- I N CABLE 2 CONDUCTOR NO 14
0300 2550602/ 09990 5.000 EACH 3550. 00000 17750. 00 3700. 00000 18500. 00
LOOP DETECTOR DESI GN SAWCUT | [ |
0310 2554501/ 00001 25.000 L F | 65. 00000 1625. 00| 68. 00000 1700. 00
TRAFFI C BARRI ER DESI GN SPECI AL [ | |
0320 2554501/ 02038 525.000 L F | 31. 00000 16275. 00| 34. 00000 17850. 00
TRAFFI C BARRI ER DESI GN B8338 | | |
0330 2554602/ 00126 1.000 EACH | 1950. 00000 1950. 00| 2100. 00000 2100. 00
|

I NSTALL ENERGY ABSORBI NG TERM NAL [ [



STATE O MI NNESOTA
DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 07/07
PAGE : -7
TABULATI ON OF BI DS
LETTI NG 07090501 CALL : 455 COUNTI ES : ANOKA
LETTI NG DATE 09/05/07 9:30 A M
JOB NO. : 070455 DISTRICT : M
STATE PRQJECT : 0285- 64 ROUTE : TH 694=393 LENGTH
CONTRACT NO E07839 START DATE: COMPLETI ON DATE :
|( 3 ) H151 |1 4 MA70 I ( )
HARDRI VES | NC M DWEST ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0340 2554603/ 00022 100.000 L F 26. 50000 2650. 00 28. 00000 2800. 00
I NSTALL GUARDRAI L
0350 2563601/ 00010 LUMP 6500. 00000 6500. 00 18000. 00000 18000. 00
TRAFFI C CONTROL | | |
0360 2564536/ 00010 4.000 EACH 585. 00000 2340. 00 600. 00000 2400. 00
I NSTALL SI GN PANEL TYPE OVERLAY
0370 2575555/ 00010 LUMVP 8200. 00000 8200. 00 10000. 00000 10000. 00
TURF ESTABLI SHVENT [ [ I
0380 2582502/ 41104 3624.000 L F 1. 05000 3805. 20 1. 00000 3624. 00
4" SOLI D LI NE WH TE- EPOXY
0390 2582502/ 41108 448.000 L F 2. 00000 896. 00 2. 00000 896. 00
8" SOLID LI NE WH TE- EPOXY | | |
0400 2582502/ 41204 2300. 000 F 1. 05000 2415. 00 1. 00000 2300. 00
4" BROKEN LI NE WH TE- EPOXY
0410 2582502/ 41308 297.000 L F 2. 00000 594. 00 2. 00000 594. 00
8" DOTTED LI NE WH TE- EPOXY
0420 2582502/ 42104 4204.000 L F | 1. 10000 4624. 40| 1. 00000 4204. 00|
4" SOLID LI NE YELLOW EPOXY | | |
SECTI ON TOTALS | $ 175, 412. 80| $ 198, 675. 50| $
------------------------------------------ N e e e L L L L L E eyt
CONTRACT TOTALS | $ 175, 412. 80| $ 198, 675. 50| $




